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County Contract No.

AGREEMENT
BETWEEN
MERIDIAN ENGINEERING
AND
WEBER COUNTY
FOR
PROFESSIONAL SERVICES

3300 South Surveying and Engineering Services

s 3k ok ofe sfe sfe s she ok ok s sk ok

THIS AGREEMENT is made and entered into as of the day of

,20__, by and between WEBER COUNTY (COUNTY), a body corporate and

politic of the State of Utah, and MERIDIAN ENGINEERING (CONSULTANT), a Utah
corporation authorized to do business in Utah, Taxpayer Identification No.
WITNESSETH:

WHEREAS, COUNTY desires to obtain surveying and engineering services for the 3300
South road widening project; and

WHEREAS, CONSULTANT has submitted a proposal to provide consulting and related
services for such; and has been chosen through a competitive process to contract with COUNTY;
and

WHEREAS, COUNTY desires to accept said proposal and to receive the services of
CONSULTANT as set forth in said proposal;

NOW, THEREFORE, in consideration of the mutual covenants set forth herein, the

parties agree as follows:



ARTICLE 1

SERVICES OF THE CONSULTANT

A. CONSULTANT shall perform such services as are specified by this contract and
as are specified by the scope of services set forth in Exhibit A to this contract, attached hereto
and incorporated herein. In performing said services, CONSULTANT shall follow practices
consistent with acceptable professional and technical standards for work of this nature.

B. CONSULTANT hereby agrees to furnish those services necessary to complete the
scope of services specified in this contract. All said services shall be performed by
CONSULTANT or by CONSULTANTs associates, employees, or subconsultants under the
personal supervision of the Project Manager, designated in Article I, Section C, or such other
qualified person as shall be designated by CONSULTANT and approved in writing by
COUNTY.

C. Darren Williams will perform or supervise the project on behalf of
CONSULTANT as Project Manager. Should (s)he be unable to complete said responsibility for
any reason, COUNTY reserves the right to terminate this contract in the event (s)he is not
replaced by a person which COUNTY finds satisfactory.

D. CONSULTANT has, or will secure at its own expense, the qualified personnel
required to perform the services specified by this contract.

E. Except as may be delineated in Exhibit A, or except as allowed by COUNTY’s
Representative in writing, none of the services specified by this contract shall be subcontracted.

F. During the contract period, CONSULTANT shall attend such meetings and public

hearings and shall provide such advice as may be required as described in Exhibit A.



G. All materials developed, prepared, completed, or acquired by CONSULTANT
during the performance of the services specified by this contract, including all finished or
unfinished documents, data, studies, surveys, drawings, maps, models, photographs, and reports,
in both electronic and non-electronic format, shall become the property of COUNTY and shall
be delivered to COUNTY during or at the end of the contract period. All such materials shall not
be released by CONSULTANT at any time without the prior written approval of COUNTY’s
Representative. It is understood and agreed that such materials are to be prepared exclusively for
work required under this agreement, and that their use on other projects may not be appropriate.
Therefore, COUNTY agrees that its use of said materials on other projects shall be at its own risk
unless prior thereto CONSULTANT has given its written approval for such use.

H. In providing opinions of cost, financial analyses, economic feasibility projections,
and schedules for the project, CONSULTANT has no control over cost or price of labor and
materials; unknown or latent conditions of existing equipment or structures that may affect
operation or maintenance costs; competitive bidding procedures and market conditions; time or
quality of performance by third parties; quality, type, management, or direction of operating
personnel; and other economic and operational factors that may materially affect the ultimate
project cost or schedule. Therefore, CONSULTANT makes no warranty that COUNTY’s actual
project costs, financial aspects, economic feasibility or schedules will not vary from
CONSULTANT’s opinions, analyses, projections, or estimates. Such variations will be resolved
by negotiation between the parties and amendment to this agreement, if needed.

L CONSULTANT shall not at any time supervise, direct, control, or have authority
over any contractor work, nor shall CONSULTANT have authority over or be responsible for the

means, methods, techniques, sequences, or procedures of construction selected or used by any



contractor, or the safety precautions and programs incident thereto, for security or safety at the
Site, nor for any failure of a contractor to comply with Laws and Regulations applicable to such
contractor’s furnishing and performing of its work.

ARTICLE II

MANAGEMENT AND COORDINATION

In order that COUNTY may maintain coordination with the content of the studies
completed and the services performed as specified by this contract, it is hereby agreed that the
services performed by CONSULTANT hereunder shall be coordinated with COUNTY’s
Representative, who will be either the County Engineer (currently Jared Andersen, P.E.) or the
County Engineer’s designee.

ARTICLE III

SERVICES OF THE COUNTY

A. The representative designated above shall serve as the sole intermediary between
COUNTY and CONSULTANT. Said representative shall receive and examine documents
submitted by CONSULTANT and shall render any needed decisions on COUNTY policies or
procedures in a prompt manner so as to prevent unreasonable delay in the progress of work to be
performed by CONSULTANT under this agreement.

B. COUNTY shall without charge furnish to or make available for examination or
use by CONSULTANT, as it may request, all available pertinent information and documents
related to the project which COUNTY has available and may legally disclose.

C. COUNTY shall not be responsible for discovering deficiencies in the technical

accuracy of CONSULTANT’s services. CONSULTANT shall correct deficiencies in technical



accuracy without additional compensation, unless such corrective action is directly attributable to
deficiencies in COUNTY -furnished information.
ARTICLE IV

(RESERVED)

ARTICLE V

TIME SCHEDULE

A. CONSULTANT shall commence its services as specified by this contract upon
receipt from COUNTY of written notice to proceed. CONSULTANT shall meet set milestones
and complete its work hereunder within the time limits set forth in Exhibit D, except where
written notification of variance is received from COUNTY’s Representative or except in the
event of the occurrence of unforeseeable circumstances beyond the reasonable control of
CONSULTANT.

B. It is hereby agreed that CONSULTANT is not required to provide full-time
service throughout said period. However, during the entire contract period, CONSULTANT
shall commit necessary resources as deemed necessary, within reason, to keep to said schedule.

ARTICLE VI

COMPENSATION

A. Payment to CONSULTANT for its services provided under this contract shall
become due upon completion of the same. At the end of each 30-day period during
CONSULTANT’s performance hereunder, CONSULTANT may request a progress payment
based upon work performed and services rendered within that 30-day period. COUNTY shall

pay to CONSULTANT the requested payment, if approved, or the undisputed portion thereof



within sixty (60) days of the progress payment request. Final payment shall be made when
CONSULTANT has submitted the final work product to COUNTY in a manner consistent with
the contract. If COUNTY fails to make a payment within the time specified above, there shall be
added to such payment, interest at a rate equal to the percentage rate earned by the County
Treasurer on such funds, compounded monthly, commencing on the first day after said payment
is due and continuing until payment is made. Interest shall be deemed to be additional to any
compensation due CONSULTANT for services provided pursuant to this contract.

B. The payment process described above shall begin only upon submission by
CONSULTANT, to COUNTY’s Representative, of an invoice or billing signed by the
CONSULTANT’s Project Manager, including support documents. The invoice or billing may be
a hard copy with a wet signature or an electronic document signed digitally (e.g., VeriSign). The
invoice or billing shall include an invoice number. Any request for a progress payment shall be
denominated as such and shall include the invoice or billing, with support documents, detailing
the bill and giving a brief statement of accomplishments and status.

C. The parties agree that the compensation COUNTY shall pay CONSULTANT for
performance of the services described in the “Scope of Work” found in Exhibit A shall be made
as follows:

COUNTY shall pay CONSULTANT on a time and materials basis with total
payment not to exceed $201,690.00 unless this agreement is amended as specified in Article XI,
Section G. The "Cost Estimate" of Exhibit C is approximate, and payment shall be made for

actual work completed in accordance with the "Hourly Rate Schedule" of Exhibit B.



ARTICLE VII

INSURANCE AND INDEMNIFICATION

A. CONSULTANT shall accept full responsibility for the payment of premiums for
unemployment insurance and workers’ compensation, as well as income tax and social security
deductions and any other taxes or payroll deductions required by law for its employees who are
performing services by this contract.

B. CONSULTANT shall procure and maintain the insurance policies required in this
article from an insurance company authorized to write casualty insurance in the State of Utah, to
protect itself and COUNTY from all claims including, but not limited to, bodily injury, death, or
property damage which may arise from performance under the contract. All insurance policies
must be approved and accepted by COUNTY, and excepting the professional liability and
workers’ compensation policies, will name Weber County as additional insured, and will be
issued by a surety authorized to do business in the State of Utah and be rated with an A- or better
rating in the most current edition of Best’s Key Rating Guide.

C. CONSULTANT shall not commence performance under this agreement until it
has obtained all insurance required by this article and filed a certificate of insurance or certified
copy of insurance policy with COUNTY. Each insurance policy shall contain a clause providing
that the insurance company will not cancel coverage without thirty (30) days prior written notice
to COUNTY of intention to cancel. The amount of such insurance coverage will not be less than

the following:



1. Workers’ compensation statutory limits as required by the Workers’

Compensation Act of the State of Utah and Employers Liability limits $1,000,000 per

occurrence.

2. Commercial General Liability insurance in the minimum amount of
$1,000,000 per occurrence with a $2,000,000 aggregate.

3. Professional Liability insurance in an amount of not less than $1,000,000.

4. Automobile Liability insurance in the minimum amount of $1,000,000 per
occurrence with no deductible. “Any Auto” coverage is required.

CONSULTANT’s insurance coverage shall be a primary insurance. COUNTY’s self-
insurance or insurance shall be in excess of CONSULTANT’s insurance and shall not contribute
with it. CONSULTANT s failure to comply with policy reporting provisions shall not affect
coverage provided to COUNTY, its officers, officials, employees, or volunteers.

D. CONSULTANT agrees to defend, indemnify, and hold harmless COUNTY, its
officers, employees, and agents from and against any and all liability, loss, expense (including
reasonable attorney’s fees), or claim, arising out of the performance of this Agreement but only
in proportion to and to the extent such liability, loss, expense, attorney’s fees, or claims for injury
or damage are caused by or result from the negligent or intentional acts, errors, and/or omissions
of the CONSULTANT, its agents, employees, and/or subconsultants. CONSULTANT shall not
indemnify for default when the delay is beyond the control and without the fault and negligence
of CONSULTANT, including but not restricted to, changes in the scope of work, strikes,
availability of materials, acts of God or of the public enemy, acts of COUNTY or its
representatives or agents, and acts of any other consultant and/or contractor in the performance

of a contract with COUNTY.



E. The parties agree that for purposes of this agreement, CONSULTANT, its
officers, agents, and employees are not to be regarded as COUNTY employees, and that
CONSULTANT is an independent contractor in all respects.

ARTICLE VIII

REMEDIES

A. Time for Completion. The date of beginning and the time for completion of the
specified work are essential conditions of this contract. If CONSULTANT shall fail to comply
with the time schedule set forth in Article V and Exhibit D, or any extension of time granted by
COUNTY, then CONSULTANT shall be in default, unless the failure is beyond the control and
without the fault and negligence of CONSULTANT. If CONSULTANT defaults, then
COUNTY shall be entitled to the recovery of direct damages, if any, resulting from the default,
in addition to any other remedies granted by this contract.

B. Correction of Work. CONSULTANT shall promptly replace and/or re-execute
work rejected by COUNTY for failure to comply with this contract, without expense to
COUNTY. However, COUNTY shall give expeditious and thorough consideration to all reports
and sketches, estimates, drawings and specifications, proposals and other documents submitted
by CONSULTANT and shall inform CONSULTANT of any decisions concemning adequacy of
the work within a reasonable time.

C. Disputes. If CONSULTANT disputes COUNTY’s compliance with any term of
this contract, CONSULTANT shall present its claim in writing to COUNTY within ten (10) days
of learning of the act or condition that created the dispute, or the claim shall be deemed waived
by CONSULTANT. Notice of such claim need not be specific in detail but shall be sufficient to

identify the character and scope of the claim. COUNTY shall consider said claim and render its



decision thereon in writing not later than ten (10) days following the date notice of said claim
was received by COUNTY. In the meantime, CONSULTANT shall proceed with the work as
directed by COUNTY. If CONSULTANT is aggrieved by the decision of COUNTY upon its
claim, CONSULTANT shall nevertheless comply therewith and complete the work required
thereunder, and under this agreement. By giving timely notice of its claim according to this
paragraph, CONSULTANT shall preserve its claim for future proceedings or litigation, if
necessary. However, the existence of any dispute shall not serve as reason to terminate or delay
the work required under this agreement.
ARTICLE IX
CHANGES

COUNTY may, at any time by written order, and without notice to the sureties, if any,
make changes in the concept of the project of this contract, if within its general scope. If such
changes cause an increase or decrease in CONSULTANT’s cost of, or time required for
performance of the contract, an equitable adjustment in price or time will be made and the
contract modified in writing accordingly. The equitable adjustment shall be based upon a
negotiated price for the change required. All changes shall be set forth in writing, signed by all
parties prior to the performance thereof and any changes in price shall be added to or subtracted
from the price hereof and billed to COUNTY in accordance with the provisions of Article VI
hereof. Except as provided in this contract, no charge for any extra work or materials will be
allowed or paid. In determining the equitable adjustment to be paid, the books and records of

CONSULTANT pertaining to this agreement shall be made available to COUNTY.
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ARTICLE X

TERMINATION

A. COUNTY shall have the right to terminate this agreement in whole, or from time
to time, in part, for COUNTY’s convenience or because of CONSULTANT’s failure to fulfill
the contract obligations. COUNTY shall terminate by delivering to CONSULTANT a Notice of
Termination specifying the extent to which performance of services under this contract is
terminated, and the date upon which such termination becomes effective. In the event the
agreement is terminated by COUNTY prior to full performance by CONSULTANT,
CONSULTANT shall be paid for services rendered to the date of termination based upon a
percentage of completion of the full performance of this agreement.

B. After receipt of a written Notice of Termination for convenience, CONSULTANT

shall:

1. Stop work under the contract upon the date and to the extent specified in
the Notice of Termination;

2. Place no further orders or subcontracts for materials, services or facilities,
except as may be necessary for completion of such portion of the work under the contract
as is not specifically terminated,;

3. Transfer to COUNTY, and deliver to COUNTY, work in process,
completed work, completed or partially completed plans, drawings, information and other
property (including all electronic files and support files) which would be required to be

furnished to COUNTY if the contract had been completed;

11



4. Terminate all orders and subcontracts to the extent that they relate to
performance of work terminated by the Notice of Termination;

5. Assign to COUNTY, in the manner, at the times, and to the extent directed
by COUNTY, all of the right, title, and interest of CONSULTANT in any orders and
subcontracts so terminated, in which case COUNTY shall have a right, in its discretion,
to settle and pay any or all claims arising out of the termination of such orders and
subcontracts;

6. Settle all outstanding liabilities and all claims arising out of such
termination of orders and subcontracts, with the approval and ratification of COUNTY to
the extent CONSULTANT may require, which approval or ratification shall be final for
all purposes of this clause.

C. After receipt of a written Notice of Termination, CONSULTANT shall submit to

COUNTY its termination claim no later than sixty (60) days after the termination of this

contract, unless extensions in writing are granted by COUNTY. Upon failure of

CONSULTANT to submit its termination claim within the time allowed, COUNTY may

determine, on the basis of information available, the amount, if any, due to CONSULTANT by

reason of the termination and shall thereupon pay to CONSULTANT the amount so determined.

D. In the event of termination for convenience, the amounts due CONSULTANT

from COUNTY shall be determined as follows:

1 There shall be included all costs and expenses reimbursable in accordance
with this contract, not previously paid to CONSULTANT for the performance of this

contract prior to the effective date of the Notice of Termination, and such of these costs

12



as may continue for a reasonable time thereafter with the approval of, or as directed by,
COUNTY; and

2 There shall be included so far as not included under (1) above, the cost of
settling and paying claims arising out of the termination of work under subcontracts or
orders, which are properly chargeable to the terminated portion of the contract.

E. With the exception of work completed prior to receipt of the Notice of
Termination, in no event shall all termination claims and payments described herein exceed the
value of work left to be completed as of the date of receipt of the Notice of Termination.

ARTICLE XI

MISCELLANEOUS

A. No Officer or Employee Interest. No officer or employee of COUNTY shall have
any pecuniary interest, direct or indirect, in this agreement or the proceeds thereof. No officer or
employee of CONSULTANT nor any member of their families shall serve on a COUNTY board
or committee or hold any such position which either by rule, practice, or action nominates,
recommends, or supervises CONSULTANT’s operations, or authorizes funding to
CONSULTANT. No officer, employee, or member of the governing body of COUNTY, or of
the locality or localities in which the project governed by this contract takes place, shall (1)
participate in any decision relating to this contract which affects his or her personal interest or
the interest of any corporation, partnership, or association in which (s)he is, directly or indirectly,
interested, or (2) have any interests, direct or indirect, in this contract or the proceeds thereto.

B. Assignability. CONSULTANT shall not assign any interest in this contract, and
shall not transfer any interest in the same (whether by assignment or novation), without the prior

written consent of COUNTY.
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C. Interest of CONSULTANT. CONSULTANT covenants that it presently has no
interest and shall not acquire any interest, direct or indirect, which would conflict in any manner
or degree with the performance of services required to be performed as specified in this contract.
CONSULTANT further covenants that in the performance of said services no person having any
conflict of interest shall be employed.

D. Equal Employment Opportunity. CONSULTANT, by entering into this
agreement, or any person acting in its behalf, agrees that it shall not, because of race, color, sex,
religion, age, disability, marital status, sexual orientation, ancestry, or national origin,
discriminate in the engagement or employment of any professional person or any other person
qualified to perform the services required under this agreement or any subagreement executed in
the furtherance thereof.

E. Contingent Fees. CONSULTANT warrants that no person or company has been
employed or retained to solicit or secure this contract upon an agreement or understanding for a
commission, percentage, brokerage, or contingent fee, excepting bona fide employees; nor has
CONSULTANT paid or agreed to pay any person, company, corporation, or firm, other than a
bona fide employee, any fee or commission resulting from award of this contract. For any
breach or violation of this provision, COUNTY shall have the right to terminate this agreement
without liability and, at its discretion, to deduct from the contract price, or otherwise recover, the
full amount of such fee, commission, percentage, gift or consideration and any other damages
and shall be responsible for reporting the details of such breach or violation to the proper legal
authorities where and when appropriate.

F. Affidavit. A sworn affidavit may be required to be submitted by each officer,

employee, or agent of CONSULTANT who has been in contact or communicated with any

14



officer, agent, or employee of COUNTY during the past calendar year concerning the provision
of these services. The affidavit shall contain the following statement.

"I do solemnly swear that neither I, nor to the best of my

knowledge, any member of my firm or company, have either

directly or indirectly restrained free and competitive bidding for

these consultive services by entering into any agreement,

participating in any collusion, or otherwise taking any action

unauthorized by the governing body of the County, or in violation
of applicable law."

G. Amendments. Unless otherwise provided for in this agreement, all changes,
including any increase or decrease in the amount of CONSULTANT’s compensation, time
schedule, or scope of services, which are mutually agreed upon by and between COUNTY and
CONSULTANT, shall be incorporated in written amendments to this contract and signed by the
parties hereto. No alteration or variation in the terms of this agreement shall be valid unless
made in writing as required herein.

H. Default. If either party defaults in the performance of the agreement or any of its
covenants, terms, conditions, or provisions, the defaulting party shall pay all costs and expenses
which may arise or accrue from enforcing the agreement or from pursuing any remedy provided
thereunder.

ARTICLE XII

EXHIBITS AND SPECIAL PROVISIONS

A. Exhibits Included:
1. Exhibit A, Scope of Work.
2. Exhibit B, Hourly Rate Schedule
3. Exhibit C, Cost Estimate

4, Exhibit D, Schedule

15



B. Total Agreement: This Agreement, (together with the exhibits identified above)
constitutes the entire agreement between COUNTY and CONSULTANT and supersedes ail
prior written or oral understandings. This Agreement may only be amended, supplemented,

modified, or canceled by a duly executed written instrument.

16



IN WITNESS WHEREOF, the parties have signed and subscribed their names hereon
and have caused this agreement to be duly executed as of the day and year first set forth above.

WEBER COUNTY

By:

Commission Chair James Ebert
Recommended for Approval:

%’
Jared Andérten, ¥.E

County Engineer

ATTEST:

By:

Title:

CONSULTANT:
MERIDIAN ENT&
By:
Title: - m
STATE OF UTAH )
0§
County of )
On this day of , in the year , before me,
(notary name) , @ notary public, personally appeared,
(signer name), , proved on the basis of satisfactory evidence to be

the person(s) whose name is subscribed to this instrument, and acknowledged (s)he executed the
same.
Witness my hand and official seal.

NOTARY PUBLIC

17



9217 So. Redwood Road, Suite A

\ MERIDIAN West Jordan, UT 84088

\&

R |

[:’ ENGINEERING, INC. T801.569.1315 « F 801.569.1319

EXHIBIT A
SCOPE OF WORK

TASK 1 - DEVELOP BASE MAPPING/EXISTING SURFACE

PROJECT LIMITS:
3300 South from approximately 3200 West to 4700 West.

PROJECT CONTROL:

Meridian will prepare a control diagram drawing in accordance with the standards set
forth by Weber County, and will represent the primary control, secondary control, and
controlling monumentation used to survey this project. This drawing will be certified by a
Utah Professional Land Surveyor and may be used for design and construction
purposes. These files will also be geo-referenced and may also be used in future
projects in this area.

Primary Control: A minimum of (7) seven horizontal and vertical control points, (5) five
will be set throughout the projects at convenient locations and located off site but within
100 feet of the project limits, and (2) two will be PLSS or other government maintained
monuments, (one to the North and one to the South of the project) located at a
minimum of 100 feet away from the project limits. Deriving coordinates for the control
points must follow county standards; the specifications can be met using GPS with
corrections to a VRS Network or two independent single base station setups. County
GPS control standard is as follows:

i. An average of two 180 epoch VRS corrected shots on each control point (one shot
from each base if using two independent single base setups).

ii. A minimum of four hours of time separation between the two shots.
iii. The horizontal difference between the two shots shall not exceed 0.0335'.
iv. The vertical difference between the two shots shall not exceed 0.0655'.

v. Raw data of the two shots plus the average coordinate for each control point to be
sent, in a spreadsheet, to the County Surveyor for review and approval prior to being
publishing on the Project drawings.

Secondary Control: Within the limits of the proposed Project, establish control points
as needed where estimated future work will be performed. New control points set will be
marked with permanent and stable markers per the current Weber County Public Works
Standards Plan Sheet SRV 1. Coordinates for control and the location of each control
point relative to the Project will be published on a Survey Control sheet to be included in
the Project drawings. Control points shall be published in state plane coordinates in the
Utah North Zone and also published as ground coordinates with a project conversion
factor from grid to ground published and shown on the plans.

V:\Project Contract-Invoice\2017\17040-DRW-Weber County-3300 South\Contracts\Exhibit A - 3300 South Scope.docx
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Controlling Monuments: Meridian will survey controlling monuments. These
monuments may include Section Corners, Quarter Corners, and Center Quarter
Corners throughout the proposed alignments necessary to determine the existing
property matrix for right of way takes or parcel agreements within the project limits.
Meridian will survey secondary monuments. These monuments may include street
monuments, subdivision monuments, right of way markers and property corners on

adjoining lands throughout the project area.

Controlling monuments throughout Sections 32, 33 and 34 of Township 6 North, Range
2 West and throughout Sections 3, 4 and 5 of Township 5 North, Range 2 West all in
the Salt Lake Base and Meridian will be surveyed for this project.

Flight Targets: Meridian will coordinate with Aero-Graphics in order to establish 12
aerial targets for aerial flight purposed. These targets and their respective coordinates
will be consistent with the primary control survey described above.

EXISTING TOPOGRAPHIC SURVEY INSIDE PROJECT LIMITS:

Meridian surveyors will survey in cross section patterns in order to create a smooth 3D
Digital Terrain Model (DTM). Survey intervals will be provided at 50 foot intervals.

The following surface features will be surveyed based on pre-established control inside
the project limits:

a.
b.

C.

Curb, gutter and sidewalks, driveways and misc. concrete pads.

Edge of pavements, visible pavement crowns, signage, structural and landscape
walls, fences and barriers.

Grade changes, breaks, toe and top of slopes, open ditches, drainage areas and
other grade transitions that can’t be defined by the Aero-Graphics aerial imagery.

. Striping on cross section intervals and at the beginning or ending locations of stripe

types.
Significant trees (6” diameter and larger). Outline clusters of smaller trees and

shrubs.

Visible surface utilities: sewer manholes, sewer clean-outs, storm drain manholes
along with the invert elevations of the utilities inside the scoped project limits, water
meters, water valves, fire hydrants, gas valves, gas meters (where pipe comes out
of the ground), communications manholes, telephone boxes, transformers, utility
poles (with cross arms, guys and line sag elevations when crossing the route with
the current temperature and time added as a note), irrigation boxes, weirs, culverts,
visible piping, sprinkler control boxes, signal boxes, other surface ultilities, etc.
Mailboxes, road signs, commercial signs (with overhangs) and building fronts.
Found boundary evidence to aid in developing the existing right-of-way (Exrow) such
as curb or sidewalk rivets, property monuments, right of way markers, etc.

Locate overhead crossing lines and their sag elevation with the current temperature
and time added as a note.
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AERIAL MAPPING:

Meridian will coordinate with Aero-Graphics to supply 12 aerial targets for the flight of
the corridor. Meridian will develop one base topographic file with the Meridian survey
held as the base file and Aero-Graphics’ information used for supplemental information
in soft-scape areas and areas lying outside the r/w fences.

ASSUMPTIONS:

a. Potholes will be completed by the County and surveyed by the County. If needed
Meridian can survey potholes on an hourly basis per the attached unit rates. KCI can
perform pothole services if needed at the request of the County based on the
attached unit rates.

b. No new right of way markers will be set. If requested Meridian can provide
temporary staking for the new right of way line.

DELIVERABLES:

Survey Control Sheet

a. Meridian will prepare a control diagram for use in roadway, right of way design, and
construction activities. This diagram will be certified and include methods and
projections used, project coordinates and elevations, state plane coordinates along
with longitudes and latitudes.

Base Mapping

a. Meridian will prepare a combined existing topographic file in AutoCAD Civil 3D
format from the field survey and the aerial flight.

b. Meridian will prepare a utility file showing above ground utility features along with
underground utility information received from utility owners. This file will be in
AutoCAD Civil 3D format.

¢. Meridian’s surveyors will sketch inverts for sewer and storm boxes found within the
project limits, as well as utility boxes outside the project limits that are attached to
sewer and storm boxes found inside the project limits. These sketches will be
delivered in *.pdf format.

d. Meridian surveyors will take random digital photographs inside the project limits as
needed for clarification. These photos will be delivered in *.jpg format.

Additional Base Mapping
a. Should contract modifications require additional base mapping, Meridian will provide
the same file formats as the original Base Mapping.

TASK 2 - IDENTIFY EXISTING RIGHT OF WAY

RESEARCH:
Conduct ownership deed and subdivision plat research within the local County
Recorder’s Office. Conduct a complete title abstract search to determine fee ownership

3
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of all parcels within the project limits, including all adjacent contiguous parcels to
determine the larger parcel. Retrieve copies of subdivision plats and road dedication
plats.

Conduct abstract research on all the parcels within the project limits with the County
Recorder’s Office to obtain any recorded Utility Easements.

Conduct previously recorded boundary survey research with the Weber County
Surveyor's Office. This information will aid in placing subdivisions and private survey
data within the right of way drawings.

Create a web based GIS parcel tracking map that will be updated with the status of the
right of way acquisition.

Meridian will create a spreadsheet list of all parcels listing ownership information
(names, tax ID, parcel address, owners address, type of ownership, apparent use).

ASSUMPTIONS:

a. Effort will involve 33 parcels. Project expansion will require a contractual
modification.

DELIVERABLES:
Existing ROW Maps
a. Existing Right of Way CADD file

Property Spreadsheet
a. Right of Way Property Information Spreadsheet

GIS Parcel Map
a. Web based GIS parcel map showing owner information and for right of way
acquisition status tracking

TASK 3 - Roadway Engineering

Identify Existing Utilities
Meridian will gather existing utility information from utility companies with facilities
within the project limits. After utility information is received, Meridian will combine
the data into an existing utility CADD file.

Deliverables
» Existing Utility CADD file



£\

= Utility Table with contact information and list of possible conflicts (after roadway
design is complete)

Assumptions
= Existing utilities will be drawn based on provided utility maps and above ground

features (e.g. manholes, valves, etc.), when available

= Conceptual utility design (relocations) will be completed for existing utilities that
are in conflict with the proposed roadway design

= Subsurface Utility Investigations (potholes) will be completed by others

Gather Existing Drainage Data
Meridian will coordinate with the County to gather any existing data available
concerning the existing roadway drainage sources, volumes, & outfalls.

Deliverables -
» Existing Drainage CADD file, detailing drainage connections of existing ditches,
culverts, etc.

Assumptions
= Delineating runoff sources and volumes beyond the roadway prism is not

anticipated
» Environmental research to determine jurisdictional / non-jurisdictional waters is
not anticipated

Model Initial Roadway Design
After existing data has been prepared (e.g. existing utilities, drainage, topographical
survey, & Right-of-Way), Meridian will begin modeling the reconstruction of 3300
South from approximately 3200 West (near the 3 parallel north/south transmission
lines) to the east side of 4700 West. Meridian will model the roadway assuming a
full roadway reconstruction, with the ability to modify the vertical profile.

Meridian will meet regularly with the County to discuss the roadway profile and
determine the preferred cutffill slope, installation of landscape walls to control cut/fill
limits, and the possible inclusion of sidewalk (south side between 3200 West and
3500 West). The roadway design will be completed to a level sufficient to determine
right-of-way needs and support the future final design and construction of the
roadway.

Deliverables

= Draft roadway profile

= Draft roadway horizontal design with limits of disturbance (e.g. cutfill, walls, etc.)

= Geotechnical Report with recommended pavement section (via IGES
subconsultant)
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Assumptions

= |GES will complete 4-5 explorations. In general, most borings are anticipated to
be no more than 5-10 feet in depth, but one or two explorations may extend to 20
feet for evaluation of consolidation of soils related to future fill placement.

Develop Initial Drainage Design

Meridian will work with the County Engineering staff to gather information from the
secondary water personnel & adjacent property owners about existing water volume,
use, & distribution. Meridian and the County will then work together to identify the
most appropriate drainage system. This effort may include the following:

Meridian will calculate the catchment area of the proposed ROW (including both
pervious and impervious areas) and use the Rational method to determine runoff.
Meridian will use the combination of the existing drainage flow data and the
additional runoff volume to size the drainage pipes planned to replace the existing
drainage ditches. The drainage system will include connecting to an existing outfall.
If a suitable outfall can’t be identified, Meridian will work with the County to
determine a location for a detention area and provide initial design to determine the
required area.

Deliverables

=  Memo detailing existing information, assumptions and project team decisions that
contributed to the drainage design (this will be valuable when moving this project
forward to final design)

= Draft drainage design (plan & profile)

Assumptions

= No advanced design drainage modeling is anticipated (e.g. spread analysis,
determination of HGL, etc.)

= Calculation of the capacity (or remaining capacity available) of existing box / pipe
culverts is not anticipated

= Existing box culverts will remain in place, no culvert design is anticipated as part
of the project

Finalize Design & Deliverables

At the conclusion of the “Model Initial Roadway” & “Develop Initial Drainage Design”
tasks, Meridian will have draft designs that have been approved by the County for
the corridor preservation purposes. During this activity, Meridian will finalize both
designs, prepare an engineer’s estimate for final construction, and prepare for final
delivery to the County.

Deliverables

= Plan and Profile exhibit of the Roadway Design (pdf format)
= Plan and Profile exhibit of the Drainage Design (pdf format)
» CADD design files delivered via USB drive
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= Engineer's Estimate of future roadway reconstruction costs

Project Meetings
Meridian's Roadway Design Manager (Ryan) and pertinent team members will meet
regularly with the County during the engineering design phase of the project. Ryan
or the Project Manager (Darren) will be available to assist the County with one-on-
one meetings with residents along the corridor.

Assumptions
= Meridian anticipates 10 team meetings for the engineering design effort

TASK 4 - DEVELOP RIGHT OF WAY PLANS AND DOCUMENTS
Coordinate with the project team to identify ROW acquisition needs for the 26 projected
parcels. This will need to include projected easements for future construction. Meridian
will coordinate all work with the County acquisition agent so they can plan workload.

Develop right of way documents for parcels necessary to achieve an 80 foot right of way
corridor.

Prepare an exhibit for each fee take or easement to illustrate the impact to the
landowner’s property.

Develop CADD base files for the right of way design, these files include the ROW.dwg
and the ROW_Takes.dwg.

Place all line work and annotation on the appropriate CADD level.
Clearly label parcel numbers.
Prepare legal descriptions for each parcel to be acquired.

Right of Way, perpetual easement and temporary construction easement needs will be
determined and confirmed by the project team.

Prepare a Record of Survey plat showing the location of survey markers found or set
along the project corridor to help in perpetuating the location of the existing and new
right-of-way.

Update the acquisition status of each parcel on the GIS Parcel Tracking Map weekly.

ASSUMPTIONS:
a. Effort will involve 26 parcels over 3 submittals.
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b. Itis assumed up to 10% of the affected parcels will undergo design and ownership
modifications. Additional changes will require a contractual modification.

DELIVERABLES:
Meridian will provide the County with right of way submittal packages that will include:

ROW Summary

Ownership Records forms

Deed and Easement Conveyance Instruments

Exhibit for each take or easement

Deed Plotter Printouts

Copy of Recorded Vesting Deeds

ePM Summary

Complete QC-QA documentation including checklist.
Meridian will upload summaries into Dropbox and ePM.

SQ@me oo

A Record of Survey identifying existing and proposed right of way for the project
corridor.

GIS Parcel Status Tracking Map.

HOURS DERIVATION:

See attached Cost Estimate.



EXHIBIT B - HOURLY RATE SCHEDULE

£\ MERIDIAN

\’ ENGINEERING, INC

Cost Proposal
Bidder Name: Meridian Engineering, Inc.

1. List the name, job title, and hourly rate for any proposed personnel. Also include the approximate
percentage of project to be performed by each person.

Name: _Darryl Fenn, PLS Title: _Principal In Charge S _156 / hour _1 %
Name: _Darren Williams, PLS Title: _Project Manager S 96 /hour_8 %
Name: _Tyler Baron, PLS Title: _ROW Lead S _108 /hour 2 %
Name: _Aaron Inabnit, PLS Title: _ROW Lead S _68 / hour _7 %
Name: _Rachel Boyack Title: _ROW Technician S_45 / hour _8 %
Name: _Jeff Maumalanga Title: _ROW Drafter $_60 / hour _8 %
Name: _Brad Mortensen, PE, PLS Title: _QC/QA S_116 / hour _5 %
Name: _Ryan Nuesmevyer, PE Title: _Roadway Design Mgr. $_136 / hour _8 %
Name: _Steve Johnson, PE Title: _Lead Traffic Engineer S _156 / hour 2 %
Name: _Nichole Luthi, PE Title: _Roadway Designer $_96 / hour _7 %
Name: _Allison Dennett, EIT Title: _Roadway Designer S _86 /hour _11 %
Name: _Malcolm Easton Title: _Roadway Design Tech S_43 /hour_11 %
Name: _Michael Nadeau, PLS/CFedSTitle: _Survey Manager S_121 / hour 2 %
Name: _Travis Williams Title: _Survey Technician S _67 /hour_4 %
Name: _Geoff Bippes Title: _Survey Field Crew $_58 / hour_4 %
Name: _Tanner Gutierrez Title: _Survey Field Crew $_30 / hour _4 %
Name: _Sydne Jacques, PE Title: _PI Manager $_150 / hour _2 %
Name: _Scott Hendrikson Title: _Pl Lead S _110 / hour _2 %
Name: _Darryl Jacques Title: _Pl Assistant $_90 /hour _2 %
Name: _Sheri Ostrom Title: _P1 Assistant S _60 / hour _3 %

Total Average $ / hour _581.89

2. Provide expected reimbursable expenses and rates associated to them. Specify if the rate is hourly,

daily, etc.
Expense: _KCI Technologies S 500 per test hole
Expense: _Aero-Graphics $_7.520 total

Any deviation from this format may result in disqualification for proposal.

Meridian Engineerig—Surveying & Design Seices n 3086ut - - o o S 5



EXHIBIT B - HOURLY RATE SCHEDULE

Utah Rates - 2017

Professional Service Bill Rate Unit
Pothole Under Natural Ground $430.00 per hole
Pothole Under Paving / Concrete $480.00 per hole
Pothole Under Paving / Concrete with Core $585.00 per hole
Pothole Exceeding 6.99 feet in Depth $90.00 per foot
Vacuum Excavation Truck, Crew and Equipment $285.00 per hour
Utility Designating & Investigation Underground $0.90 per foot
Utility Designating & Investigation Overhead $0.45 per foot
Utility Designating 2 Man Crew and Equipment $275.00 per hour
Utility Designating 1 Man Crew and Equipment $225.00 per hour
Concrete / Asphalt Coring $155.00 per hour
Project Engineer $201.17 per hour
Project Director $292.62 per hour
Senior Project Manager $219.46 per hour
Project Manager $175.84 per hour
SUE Technician V $106.68 per hour
SUE Technician IV $85.35 per hour
SUE Technician lll $73.15 per hour
SUE Technician | $54.87 per hour
SUE Technician | $45.72 per hour
CADD Technician $76.20 per hour
Finance $67.06 per hour
Mobilization: Vac-Truck & Crew $2.50 per mile
Mobilization: Designating Truck & Crew $2.50 per mile
Expenses

Per Diem GSA Rates

Encroachment and Traffic Permits actual cost

Miscellaneous Expenses actual cost

Subcontractors

Maintenance of Traffic Subcontractor: Barricade Services actual cost

Flowable Fill Concrete for Backfill actual cost

Survey Subcontractor actual cost

Miscellaneous Subcontractors actual cost
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